



POSTPONEMENT OF BID  
CONTRACT NO. E-RW(SL)/(BK)-8 (RR)  
(Second Postponement)

---

ighth Bangkok Water  
on March 30,2012  
Cost Proposal Opening

Reference is made to the Invitation to Bid, Contract No. E-RW(SL)/(BK)-8 (RR) for the E  
Supply Improvement Project issued on January 20, 2012 and the Postponement of Bid issued  
The Metropolitan Waterworks Authority has hereby postponed the date of the C

The Metropolitan waterworks Authority has hereby postponed the date of the Cost Proposal Opening  
of those who pass Post Qualification and Technical Proposal at 10.00 hours (Bangkok Time) on July 23,2012  
at V.I.P. Room, 1<sup>st</sup> floor, Metropolitan Waterworks Authority, Headquarters, 400 Prachachuen Road, Lak-Si District,  
Bangkok 10210

The opening of Cost Proposal envelope will be performed in the presence of the bidder's representative  
who chooses to attend.

**METROPOLITAN WATERWORKS AUTHORITY**

June 19, 2012

(Mr.Niphon Siritanakich)

Director of Project Contracting Division