



POSTPONEMENT OF BID

CONTRACT NO. G-BK-8

(Third Postponement)

Reference is made to the Invitation to Bid, Contract No. G-BK-8 for the Eighth Bangkok Water Supply Improvement Project issued on June 28, 2010, the Postponement of Bid issued on August 26, 2010 and October 1, 2010.

The Metropolitan Waterworks Authority has hereby postponed the date opening of the Cost Proposal of those who pass Technical Proposal for the said invitation and the new schedule will be opened at 10.00 hours (Bangkok Time) on December 27, 2010 at Room 401, 4th floor, Metropolitan Waterworks Authority, Headquarter, 400 Prachachuen Road, Lak-Si District, Bangkok 10210, Thailand.

The Authority will return the Cost Proposal envelope(s) submitted by the bidder(s) who is disqualified in Technical examination unopened. The Authority will not be responsible for any cost or expenses incurred by the bidders in connection with the preparation of bid and/or with the submission of bids.

The opening of the Cost Proposals will be performed in the presence of the bidders's representative who chooses to attend.

METROPOLITAN WATERWORKS AUTHORITY

December 8, 2010

(Mr.Niphon Siritanakich)

Director of Project Contracting Division